Route: SR 400

Description: Freeway with Managed Lanes - Phase 1

Date: 8/5/2008

Roadway - New Construction

SR 400 - south of SR 53
SR 400 - north of SR 53
Cross Roads & Local Streets

Roadway - Overlay
SR 400

New Overpasses
Kilough Church Rd
Grant Rd
Auraria Rd
Reeves Rd
Lumnpkin County Park Rd

New Interchanges
Browns Bridge Road
Settington Road
Hubbard Town Road
Carlisie Road
Dawson Forest Road
SR 53
Lumpkin Campground Road
SR 136
Lumnpkin County Parkway
SR 60
Marlin Road (HOV)
Bottoms Road (HOV)
Jot Em Down Road (HOV)
Beartooth Pkwy (HOV)

Bridge Widenings

SR 400 bridge over creek south of SR 60

Retaining Walls:

Martin Road
Bottoms Road

Jot Em Down Road
Beartooth Pkwy

Length
{miles) Lanes  Unit Cost Unit Total Cost
0.00 0 $ 1,500,000 lane-mile  § .
0.00 0 $ 1,500,000 lane-mile .
2.00 2.5 $ 1,000,000 lane-mile 3 5,000,000
Length
{miles) Lanes  Unit Cost Unit Total Cost
0.00 0 $ 300,000 lane-mile 3 -
Cost per each
$ -
$ -
$ .
$ ,
$ .
Cost per each
$ -
3 -
3 -
3 -
$ 11,000,000
§ 11,000,000
3 .
3 -
3 -
3 -
$ -
$ -
$ -
3 -
‘Length™  Width ~
{feet) (feet)  Unit Cost Unit Total Cost
0 0 $ 130 sf $ -
Ave. )
Height  Length Unit Cost Unit Total Cost
0 0 $ 65 sf $ -
0 0 3 65 sf $ -
0 0 $ 65 sf $ -
0 0 3 65 sf $ -
Subtotal s 27,000,000
Traffic Control (10%) s 2,700,000
Contingency (20%) 3 5,400,000

Estimated Construction Cost in 2008 $

35,100,000



Route: SR 400
Description: Freeway with Managed Lanes - Phase 2
Date: 8/5/2008

Length ' :
Roadway - New Construction ~ (miles) Lanes _ Unit Cost Unit.' - Total'Cost"
SR 400 - south of SR 53 S © 8.50 5 $ 1,500,000 lane-mile  $ 63,750,000
SR400-nothof SR53 -~ 0.00 6.5 $ 1,500,000 lane-mile $ ' -
Cross Roads & Local Strests 1.00 2.5 $ 1,000,000 lane-mile § - 2,500,000
Length
Roadway - Overlay - (miles) Lanes Unit Cost Unit Total Cost - -
SR 400 s 8.50 6 $ 300,000 lane-mile $ 15,300,000
New Overpasses Cost-per each -
Kilough Church Rd $ -
Grant Rd 3 -
Auraria Rd 5 -
Reeves Rd $ -
Lumnpkin County Park Rd 5 -
New Interchanges Cost per-each
Browns Bridge Road $ 11,000,000
Settington Road $ * 41,000,000
Hubbard Town Road $ " 41,000,000
Carlisie Road $ 11,000,000
Dawson Forest Road $ -
SR 53 $ -
Lumpkin Campground Road '$ -
SR 136 $ - (
Lumnpkin County Parkway s -
SR 60 ' 3 -
Martin Road (HOV) $ -
Bottoms Road (HOV) 5 -
Jot Em Down Road (HOV) $ -
Beariooth Pkwy (HQV} 5 -
Length ~ Width
Bridge Widenings " (feet) . - (feet) -Unit Cost Unit Total Cost -
SR 400 bridge over creek south of SR 60 0 0 3 130 ©osf $ ' -
Ave ) g
RetainingWalls: . . - . Height  Length ** Unit Cost Unit Total Cost - -
Martin Road 0 0 $ 65 sf $ ST .
Bottoms Road ' 0 0 $ 65 sf $ -
Jot Em Down Road 0 0 $ 65 sf 3 -
Beartooth Pkwy 0 0 3 65 sf $ -
Subtotal 3 125,550,000
Traffic Control (10%) $ 12,555,000
Contingency {20%) $ 25,110,000

- Estimated Construction Costin 2008 $ 163,215,000 ((



Route: SR 400

Description: Freeway with Managed Lanes - Phase 3
Date: 8/5/2008

Length .
Roadway - New Construction {miles) Lanes  Unit Cost Unit Total Cost
SR 400 - south of SR 53 0.00 0 $ 1,500,000 lane-mile 5 -
SR 400 - north of SR 53 8.80 6.5 % 1,500,000 lane-mile $ 85,800,000
Cross Roads & Local Streets 1.00 2.5 $ 1,000,000 lane-mile 3 2,500,000
Length
Roadway - Overlay (miles) Lanes  Unit Cost Unit Total Cost
SR 400 8.80 4 $ 300,000 lane-mile 3 10,560,000
New Overpasses Cost per each
Kilough Church Rd $ 4,000,000
Grant Rd $ 4,000,000
Avuraria Rd 3 4,000,000
Reeves Rd 3 4,000,000
Lumnpkin County Park Rd 3 4,000,000
Lumpkin Campground Road 3 4,000,000
SR 136 3 4,000,000
Lumnnpkin County Parkway 3 4,000,000
SR 60 3 4,000,000

New Interchanges Cost per each
Browns Bridge Road

3 -
Settington Road 3 -

) Hubbard Town Road 3 -
Carlisie Road $ .
Dawson Forest Road . $ -

SR 53 5 -
Martin Road (HOV) 3 .
Bottoms Road (HOV) ‘ $ -
Jot Em Down Road (HOV) $ -
Beartooth Pkwy (HOV) [ -
 Length  Width
Bridge Widenings ' {feet) (feet)  Unit Cost Unit Total Cost
SR 400 bridge over creek south of SR 60 420 52 $ 130 sf $ 2,839,200
Ave
Retaining Walls: Height  Length Unit Cost Unit Total Cost
Martin Road 0 0 3 65 sf 3 -
Bottoms Road 0 0 $ 65 sf 3 -
Jot Em Down Road 0 0 $ 65 sf $ -
Beartooth Pkwy 0 0 $ 65 sf 3 -
Subtotal 5 137,699,200
Traffic Control {10%) s 13,769,920
Contingency (20%) s 27,539,840

Estimatedﬂ(?qns_trruption Costin 2008 $ 179,008,960



Route: SR 400

Déscription: Freeway with Managed Lanes --Phase 4

Date: 8/5/2008

Roadway - New Construction
SR 400 - south of SR 53
SR 400 - north of SR 53
Cross Roads & Local Streets

Roadway - Overlay
SR 400

New Overpasses
Kilough Church Rd
Grant Rd
Auraria Rd
Reeves Rd
Lumnpkin County Park Rd

New Interchanges
Browns Bridge Road
Settington Road
Hubbard Town Road
Carlisie Road
Dawson Forest Road
SR 53
Lumpkin Campground Road
SR 136
Lumnpkin County Parkway
SR 60
Martin Road (HOV)
Bottoms Road (HOV)
Jot Em Down Road (HOV)
Beartooth Pkwy (HOV)

Bridge Widenings
SR 400 bridge over creek south of SR 60

Retaining Walls:
Martin Road
Bottoms Road
Jot Em Down Road
Beartooth Pkwy

Lengfh
(miles) Lanes Unit Cost Unit Total Cost
0.00 0 $ 1,500,000 lane-mile 3 -
0.00 6.5 $ 1,500,000 lane-mile $ -
1.00 25 $ 1,000,000 lane-mile $ 2,500,000
Length
{miles) Lanes Unit Cost Unit Total Cost
0.00 4 $ 300,000 lane-mile $ -
Cost per each
$ -
$ -
$ -
$ -
$ -
Cost per each
$ -
$ -
$ -
3 -
3 -
% -
] 7,000,000
3 - 7,000,000
$ 7,000,000
$ 7,000,000
$ -
$ -
3 -
3 -
Length Width .
(feet) (feet)  Unit Cost Unit Total Cost
.0 0 $ 130 sf $ -~
Ave B cor o .
Height - Length Unit Cost Unit Total Cost
0 0 $ 65 sf 3 -
0 0 $ 65 sf $ -
0 0 $ 65 sf $ -
0 0 $ 65 sf $ -
Subtotal 3 30,500,000
Traffic Control (10%) $ 3,050,000
Contingency (20%) 3 6,100,000

Estimated Construction Cost in 2008 $

39,650,000

%

((



Route: SR 400

Description: Freeway with Managed Lanes - Phase 5

Date: 8/5/2008

Roadway - New Construction

SR 400 - south of SR 53
SR 400 - north of SR 53
Cross Roads & Local Streets

Roadway - Overlay
SR 400

New Overpasses
Kilough Church Rd
Grant Rd
Auraria Rd
Reeves Rd
Lumnpkin County Park Rd

New Interchanges
Browns Bridge Road
Settington Road
Hubbard Town Road
Carlisie Road
Dawson Forest Road
SR 53
Lumpkin Campground Road
SR 136
Lumnpkin County Parkway
SR 60
Martin Road (HOV)
Bottoms Road (HOV)
Jot Em Down Road (HOV)
Beariooth Pkwy (HOV)

Bridge Widenings

SR400 bridge over creek south of SR 60

Retaining Walls:
Martin Road
Bottoms Road
Jot Em Down Road
Beartooth Pkwy

Length
{miles) Lanes  Unit Cost Unit Total Cost
8.50 4.2 $ 1.500,000 lane-mile 53,550,000
0.00 0 $ 1,500,000  lane-mile  § .
1.00 2.5 3 1,000,000 lane-mile 3 2,500,000
Length
{miles) Lanes  Unit Cost Unit Total Cost
0.00 4 § 300,000 lane-mile 3 -
Cost per each
$ -
$ N
$ "
$ n
3 -
Cost per each
% -
$ -
% -
3 -
$ -
$ -
3 -
3 -
3 -
% -
$ 11,000,000
$ 11,000,000
$ 11,000,000
$ 11,000,000
Length Width
(feet) (feet)  Unit Cost Unit Total Cost
0 0 3 130 sf ] -
Ave -
Height  Length Unit Cost Unit Total Cost
10 4,000 3 65 sf 3 2,600,000
10 4,000 3 65 sf 3 2,600,000
10 4,000 % 65 sf 3 2,600,000
10 4,000 $ 65 sf 3 2,600,000
Subtotal g 110,450,000
Traffic Control (10%) s 11,045,000
Contingency (20%) s 22,080,000

Estimated Construction Cost in 2008 $

143,585,000



Route: SR 400 : »
Description: Fréeway with Managed Lanes - Phase 1 o {
Date: 8/5/2008 . - oo 3

Rightbf-way S : Length Width Area Unit Cost Unit . Total Cost

SR 400 south of SR 53 (Forsyth County) . 30 - 3 7.06 sf $ -
SR 400 south of SR 53 (Dawson County) 10,560 30 316,800 § 9.15 st 3 2,898,720
SR 400 north of SR 53 {Dawson County) 50 - 3 9.15 st H -
SR 400 north of SR 53 (Lumpkin County) 50 - 3 205 st 3 -
New Overpasses
Kilough Church Rd : - § 9.15 st 3 -
Grant Rd ) -5 9.15 st s -
Auraria Rd - 3 9.15 st $ -
Reeves Rd - 8 9.15 sf 3 -
Lumnpliin County Park Rd - 8 2.05 sf $ -
New Interchanges
Browns Bridge Road - 3 7.06 st 5 -
Settington Road - % 7.06 sf 3 -
Hubbard Town Road - 3 7.06 sf ] -
Carlisie Road . - § 9.15 sf 3 -
Dawson Forest Road 1,200,000 % 9.15 st $ 10,980,000
.SR 53 1,200,000 $ 9.15 sf $ 10,980,000
Lumpkin Campground Road - % 9.15 sf H -
SR 136 - % 9.15 sf $ -
Lumnpkin County Parkway - % 2.05 sf $ -
SR 60 -3 2.05 st $ -
New HOV Interchanges
Martin Road (HOV) - 8 7.06 st $ -
Bottoms Road (HOV) - 3 7.06 sf $ -
Jot Em Down Road (HOV) - 3 7.08 sf 3 -
Beartoath Pkwy (HOV) : - 3 9.15 st 3 - ( )
Net Right-of-way Cost $ 24,858,720 (
Scheduling Contingency (55%) $ - 13,672,296
Admin. / Court Costs {60%} . $ 23,118,610
Market Appreciation (40%) $ 24,659,850
Estimated Right-of-way Cost |s 86,309,476 |




Route: SR 400

Description: Freeway with Managed Lanes - Phase 2
Date: 8/5/2008

Right-of-way Legnth Width Area Unit Cost Unit Total Cost
SR 400 south of SR 53 (Forsyth County) . 30,360 30 910,800 3§ 7.06 st 3 6,430,248
SR 400 south of SR 53 (Dawson County) 3,960 30 118,800 § 8.15 st 3 1,087,020
SR 400 north of SR 53 (Dawson County) 50 § 9.15 st 3 .
SR 400 north of SR 53 (Lumpkin County) 50 3 2.05 sf 3 -
New Overpasses
Kilough Church Rd - & 8.15 sf 3 -
Grant Rd - 3 9.15 st $ -
Awuraria Rd - 3 9.15 sf 3 -
Reeves Rd - 3 9.15 sf 5 -
Lumnpkin County Park Rd - § 2.05 sf 3 -
New Interchanges
Browns Bridge Road 1,200,000 5 7.06 sf % 8,472,000
Settington Road 1,200,000 3% 7.06 sf 3 8,472,000
Hubbard Town Road 1,200,000 § 7.08 sf % 8,472,000
Carlisie Road 1,200,000 $ 8.15 sf $ 10,980,000
Dawson Foresi Road - % 9.15 sf & -
SR 53 - § 9.15 st % -
Lumpkin Campground Road - & 9.15 sf 3 -
SR 136 - 3 8.15 sf $ -
Lumnpkin County Parkway R - % 2.05 sf 3 -
SR 60 - 3 2.05 sf $ -
New HOV Interchanges
Martin Road (HOV) -5 7.06 sf 3 -
Bottoms Road (HOV) - 3 7.06 sf 3 -
Jot Em Down Road {(HOV) - 3 7.06 sf $ -
Bearlooth Pkwy (HOV) - & 9.15 sf $ -
Net Right-of-way Cost $ 43,913,268
Scheduling Contingency (55%) $ 24,152,297
Admin. / Court Costs (60%) 3 40,839,339
Market Appreciation (40%) $ 43,561,962

el — oo Estimated Right-of-way Cost.

" 152,466,866 |




Route: SR 400
Descriptiol
Date: 8/5/2008;

eeway with Managed Lanes - Phase 3

Right-of-way : Legnth  Width Area Unit Cost Unit Total Cost
SR 400 south of SR 53 (Forsyth County} 10 - s 7.06 st s .
SR 400 south of SR 53 (Dawson County) 30 E 8.15 sf $ . -
SR 400 north of SR 53 {Dawson County) 26,928 50 1,346,400 § 9.15 sf $ 12,319,560
SR 400 north of SR 53 (Lumpkin County} 19,536 50 976,800 ¥ 205 st 3 2,002,440
New Overpasses
Kilough Church Rd 200,000 $ 8.15 sf 1 1,830,000
Grant Rd 200,000 $ 9.15 si $ 1,830,000
Auraria Rd 200,000 $ 9.15 st $ 1,830,000
Reeves Rd 200,000 % 915 sf s 1,830,000
Lumnpkin County Park Rd 200,000 § 2.05 sf $ 410,000
Lumpkin Campground Road 200,000 % 9.15 sf $ 1,830,000
SR 136 200,000 3 9.15 sf $ 1,830,000
Lumnpkin County Parkway 200,000 % 205 sf $ 410,000
SR 60 200,000 % 2.05 sf $ 410,000
New Interchanges
Browns Bridge Road - 3 7.06 sf $ -
Settington Road - % 7.06 sf 3 -
Hubbard Town Road - 8 7.06 st % -
Carlisie Road - 3 9.15 st 3 -
Dawson Forest Road - 8, 9.15 sf $ -
SR 53 - 3 9.15 st 3 -
New HOV Interchanges -
Martin Road (HOV) - 3 7.06 sf $ -
Bottoms Road (HOV) - 3 7.06 sf 3 -
Jot Em Down Road (HOV) - 8 7.06 sf $ -
Beariooth Pkwy (HOV) - 3 8.15 st 3 -
Net Right-of-way Cost $ 26,532,000
Scheduling Contingency {55%) $ 14,592,600
Admin. / Court Costs (60%) $ 24,674,760
Market Appreciation (40%} $ 26,319,744

Estimated Right-of-way Cost

92,119,104 |

-

{



Route: SR 400

Description: Freeway with Managed Lanes - Phase 4
Date: 8/5/2008

Right-of-way Legnth  Width Area Unit Cost Unit Total Cost
SR 400 south of SR 53 {Forsyth County) 30 EE- 1 7.068 sf 3 .
SR 400 south of SR 53 (Dawson County) 3o - 3 8.15 sf $ -
SR 400 north of SR 53 (Dawson County) 50 3 9.15 sf 3 -
SR 400 north of SR 53 (Lumpkin County) 50 3 2.05 sf 3 -
New Overpasses
Kilough Church Rd - 3 9.15 st 3 -
Grant Rd - % 8.15 sf [ -
Auraria Rd - 3 9.15 sf 3 -
Reeves Rd - 8 9.15 sf 3 .
Lumnpkin County Park Rd - 3 2.05 st 3 -
New Interchanges
Browns Bridge Road - 8 7.06 sf 3 -
Settington Road - % 7.06 st 3 -
Hubbard Town Road - 8 7.06 sf 3 -
Carfisie Road - % 8.15 sf 5 -
Dawson Forest Road - 8 8.15 sf $ -
SR 53 R ] 9.15 sf 3 -
Lumpkin Campground Road 1,000,000 $ 9.15 sf 3 9,150,000
SR 136 1,000,000 3 8.15 sf 3 9,150,000
Lumnpkin County Parkway 1,000,000 & 2.05 sf 3 2,050,000
SR 60 1,000,000 § 2.05 sf $ 2,050,000
New HOV Interchanges
Martin Road (HOV) - % 7.06 sf 3 -
Botloms Road (HOV) - 8 7.06 sf 3 -
T Jot Em Down Road (HOV) - % 7.06 sf $ -
' Beartooth Pkwy (HOV) -8 9.15 sf 3 -
Net Right-of-way Cost $ 22,400,000
Scheduling Contingency {55%) $ 12,320,000
Admin. / Court Costs (60%) $ 20,832,000
Market Appreciation (40%) 22,220,800

Cea e caemmarene . o - ESTINated Right-of-way Cost .

ST T e VI " ST Ls,.. w 77:’7.2_!89T|




Route: SR 400 .

Description: Freeway with Managed Lanes --Phase 5

Date: 8/5/2008
Right-of-way Length Width Area Unit Cost Unit Total Cost.
SR 400 south of SR 53 (Forsyth County) 30 - 7.06 st $ -
SR 400 south of SR 53 {Dawson County) 30 - 8 9.15 sf 5 -
SR 400 north of SR 53 {Dawson County) 50 $ 915 - sf 3 -
SR 400 north of SR 53 (Lumpkin County) 50 $ 205 sf [ -
New Overpasses
Kilough Church Rd - 8 9.15 st $ -
Grant Rd - 8 89.15 sf $ -
Auraria Rd - § 9.15 sf 3 -
Reeves Rd - 8 9.15 sf 3 -
Lumnpkin County Park Rd - 3% 2.05 sf $ -
New Interchanges
Browns Bridge Road - 3 7.08 st 3 -
Settington Road - 3 7.08 sf $ -
Hubbard Town Road - %, 7.06 sf 5 -
Carlisie Road - 8 9.15 sf $ -
Dawson Forest Road - 3 9.15 sf 3 -
SR 53 ' -8 9.15 st $ -
tumpkin Campground Road - % 9.15 sf $ -
SR 136 -8 9.15 st $ -
Lu:"nﬂpkin County Parkway - $ 2.05 sf $ -
SR 60 - 3 2.05 sf 3 -
New HOV Interchanges
Martin Road (HOV) 400,000 § 7.06 st $ 2,824,000
Bottoms Road (HQOV) 400,000 $ 7.06 sf $ 2,824,000
Jot Em Down Road {(HOV) 400,000 § 7.06 sf B 1 2,824,000
Beartooth Pkwy (HOV) 400,000 §$ 9.15 sf $ 3,660,000
Net Right-of-way Cost $ 12,132,000
Scheduling Contingency {55%) 5 6,672,600
Admin, | Court Costs (60%) $ 11,282,760
Market Appreciation {40%) $ 12,034,944
Estimated Right-of-way Cost Is 42,122,304 |

-



SR 60 Project Cost Estimation Spreadsheet
Project |dentification
Description SR 60
From Limit SR 9
To Limit SR 136

Notes -
Project Length 14.5
Cost Summary : s o B L
: Preliminary Engineering|- " ' $6,275,827
Reimbursable Utility] . §1,255,165
Right-of-Way|.~ - $58,000,000
Construction] " -$62,758,268
UL Total] 0 $128;288,260

Construction Costs

miles

Widen existing surface street rural w/ median

Proj. Type
District

Average Per Lane-Mile Components Unit Cost Miles Add Lanes Lane-Miles Cost
Surface Str. Widening base & pave $338,430 1+ 714,50 o 2.00 29 $9,814,482
Surface Street Overlay $47,045 14500 2.00 29 $1,364,299
; _ _Factor §0
Typical E & S Control Temp&Perm $165,000 »___14.50 Cii200 $4,785,000
Typical Earthwork $750,000 14,50 7 2.00 $21,750,000
Curb & Gutter both sides (mile) $211,200 -14.50 . 2.00 $6,124,800
Typical Drainage - Rural Section $120,000 :14.50 = 2.00 $3,480,000
Signing & Marking $38,000 F14,50. 0200 $1,102,000
Typical Clear & Grub-120 ft wide $116,364 14.500 772,00 $3,374,545
Typical Guardrail $38,000 °.17.25, 12,00 $551,000
20ft. Raised median +C&G (mile) $255,644 - 14,50 0001/00 $3,706,844
Subtotal $56,052,971
Individual Components Unit Cost Length (ft)  Width (ft) Ht (ft) Cost
Traffic Signalization / Upgrade (ea) $200,000 oo g $1,000,000
Subtotal $1,000,000
Total Construction Cost $57,052,971
49%
Right-of-Way Costs
Area Type Unit Cost (acre) Mile Width (ft) Acres Cost
Urban Residential $750,000 B e O 0.00 50
$750,000 0 0 0.00 $0
Urban Commercial $1,000,000 o 12 0.00 $0
$1,000,000 -0 18 0.00 $0
Suburban/Rural Residential $500,000 - 145 50 87.88 $43,939,394
$500,000 EE 0 0.00 $0
Suburban/Rural Commercial $750,000 20 0 0.00 $0
$750,000 - QT [} 0.00 $0
Displacements Number  factor
Residential $200,000 00T 00 $0
Business $800,000 TR i $0
Damages $0 1 o 1.00 30
ROW multiplier 1.2
Total Right-of-Way Cost $52,727,273
45%
Reimbursable Utility Costs
Total Reimbursable Utility Cost $1,141,059|
0.98%
Preliminary Engineering Costs
|PE % 0% Total Preliminary Engineering Cost $5,705,297]
4.89%
Contingency Costs
[Contingency % TL0% Total Contingency Cost - $11,662,660}

Total (PE+Util.+ROW+CST) $116,626,600|







